
Traffic Operations Systems / Intelligent Transportation System - I580/I680/84 Sound wall Construction – I580 Construction Management Services

RFP A06-017

Pre-Proposal Conference



June 6, 2006



About Us

trane 8 90f

- Created in 1991 as a Joint Powers Agency
- Programs Funds for Local Transportation Projects
- Provides County-wide Transportation
 Planning and Improvements
- Implements Key Transportation Projects



RFP A06-017: Construction Management of TOS/ITS, Sound Wall, I580/I680/84, Pre-Proposal Conference


CMA Project Delivery


June 6, 200

- Generally, the CMA delivers projects that are:
 - Multi- Agency (e.g. SMART Corridor projects)
 - Corridor Projects (e.g. I-680 HOV Lane Projects)
 - Federal Earmark Funded Projects
 - TCRP Funded Projects
 - CMA Sponsored RM2 Projects
 - \$22M Regional Express Bus Improvements (San Mateo, Dumbarton and Bay Bridges)
 - \$10M I-880 North Safety Improvements
 - \$65M I-580 Tri-Valley Rapid Transit Corridor Imps
 - \$135M Dumbarton Bridge Commuter Rail Service



REP A06-017: Construction Management of TOS/ITS, Sound Wall, I580/I680/84, Pre-Proposal Conference





Project Information

June 6: 200

- Precursor to EB I-580 HOV Lane Project
- TOS/ITS serves TMP during EB I-580 HOV Lane construction and traffic management after construction
- Est. TOS/ITS cost: \$7.2M
- Sound walls (SW) address noise impact during HOV construction
- SW consist of standard CALTRANS masonry block on concrete barrier on CIDH piles
- Est. Sound wall costs: \$950K
- Project partners include: CALTRANS, Tri-Valley Smart Corridor, ACCMA, LATVA, BART, CHP, and MTC

RFP A06-017: Construction Management of TOS/ITS, Sound Wall, I580/I680/84, Pre-Proposal Conference

Project Status

June 6, 2006

- **■** Environmental Document Certified
- PS&E at 95% Complete
- TOS/ITS Bid package to be issued for advertisement during Sept. 2006; construction to be complete by April 1, 2007
- Sound wall Bid Package to be issued for advertisement during August 2006; construction to be complete by March 1, 2007



RFP A06-017: Construction Management of TOS/ITS, Sound Wall, 1580/1680/84, Pre-Proposal Conference

Scope of Services

une:6:2006

■ Construction Administration Services

- Activities as required by ACCMA's Construction Administration Guide
- Cooperate and coordinate with ACCMA, Project designers, and CALTRANS
- Constructability review of all PS&E documents
- Process submittals and designer review activities
- Oversee design clarification process
- See RFP for other required services

■ Bid Support

- Conduct pre-bid conference
- Review bids, bid bonds, insurance certificates and related submittals
- Assist in the selection of qualified bidders



RFP A06-017: Construction Management of TOS/ITS, Sound Wall, I580/I680/84, Pre-Proposal Conference

Scope of Services

June 6, 2006

■ Resident Engineer Services

- Activities as required by CALTRANS's Standard Specifications, Project Special provisions, and CALTRANS Construction Manual
- Meet construction oversight requirements of CALTRANS and local agencies
- Review and monitor construction schedule
- Prepare and recommend progress payments
- Oversee quality control, materials testing, and testing of installed facilities
- Provide proactive coordination with utility owners such as PG&E, AT&T
- Identify potential claims, evaluate change orders, recommend claim resolutions
- Assist ACCMA in procuring agency furnished items
- See RFP for other required services

Construction Observation

- Perform field inspection activities, monitor contractor's performance, and enforce all requirements of applicable codes, specifications, and contract drawings
- Provide final inspection services, including testing of installed facilities



RFP A06-017: Construction Management of TOS/ITS, Sound Wall, I580/I680/84, Pre-Proposal Conference

Key Proposal Issues

June 6, 20

- Project understanding including nature of work, coordination and approvals from CALTRANS, ACCMA, Ala Co., COD, COP, COL, and other affected agencies
- Approach and Management Plan
- Qualifications, Experience and Availability
- Staffing, Work Plan, and Schedule
- Additional relevant information, references
- CMA LBE / SBE Policy
- No DBE Goal
- Proposal Submittal Requirements



REP A06-017: Construction Management of TOS/ITS, Sound Wall, I580/I680/84, Pre-Proposal Conference

Selection Criteria

June 6, 2006

- Qualifications and specific experience of key team members
- Project understanding and approach, including an understanding of ACCMA, CALTRANS, and other agency review, approval and coordination processes
- Experience with similar types of construction projects
- Satisfaction of previous public agency clients
- Schedule and capacity to provide qualified personnel
- Familiarity with TOS/ITS technologies and installation/testing methods
- Experience coordinating projects with multijurisdictional requirements



RFP A06-017: Construction Management of TOS/ITS, Sound Wall, I580/I680/84, Pre-Proposal Conference

Next Steps ■ Monitor the CMA Web Site for: ■ This Presentation ■ Environmental Document ■ RFP Addenda, Updates, Clarifications ■ Responses to Questions – send in all questions before June 13, 2006 ■ Conference Minutes and Sign-in List ■ Proposals Due: 4 p.m., June 20, 2006 Proposals submitted after 4 p.m. will not be accepted ■ Tentative Interview Date: 9 a.m. July 12, 2006

